Bid Tab Additions and Alterations to Hurricane Deck Elementary School Camdenton R-III School District

BIDDER	Address/Phone	Base Bid	Alternate No. 1 Remove & Replace Existing Toilet Compartments	Alternate No. 2 Luxury Vinyl Tile	Alternate No. 3 Alternate Ceiling Materials	Alternate No. 4 Porcelain Tile at Toilets	Alternate No. 5 Resinous Flooring at Toilets	Alternate No. 6 Concrete Base Course at Soft Play Areas	Alternate No. 7 Non-Fully Exposed Aggregate	Bid Bond	Addendum 1 - 4	Base Bid, Alt 3, 6 & 7
Bales Construction	1901 Historic 66 W Waynesville MO 65583 573-774-2003	\$13,030,000	\$7,200	\$23,800	(\$5,000)	\$118,800	\$13,800	(\$25,000)	(\$70,000)	Υ	Y	\$12,930,000
Fogel-Anderson	1212 East 8th Street Kansas City MO 64106 816-842-6914	\$13,230,000	\$6,000	\$28,000	(\$20,000)	\$75,000	\$9,000	N/C	(\$20,000)	Υ	Υ	\$13,190,000
Curtiss-Manes-Schulte	1211 Business St S Eldon MO 65026 573-392-6553	\$13,421,000	\$7,054	\$26,368	(\$75,633)	\$114,947	\$9,564	\$4,600	(\$22,836)	Υ	Υ	\$13,327,131
DeWitt & Associates	1256 S. Barnes Ave. Springfield MO 65804 417-881-4820	\$13,480,000	\$7,000	\$26,000	(\$50,000)	\$113,600	\$10,500	(\$900)	(\$75,000)	Υ	Υ	\$13,354,100
Kelly Construction	6864 W. 153rd Overland Pk KS 66223 913-685-7936	\$14,398,000	\$10,242	\$28,465	(\$45,000)	\$75,210	\$19,332	\$15,000	(\$50,000)	Y	Y	\$14,318,000